



Notification of Intention to Award

For the attention of Consultant's authorized representative

Name: Training Centre Nepal P. Ltd. JV with A. Not Architecture N. Architects P. Ltd

Address: Sitapaila, Kathmandu, Nepal

Telephone/Fax numbers: + 977 1 4302107

Email Address: trainingnp@gmail.com

DATE OF TRANSMISSION: This Notification is sent by: *email* on 12 August 2021

Notification of Intention to Award

Client: National Reconstruction Authority (NRA) Earthquake Housing Reconstruction Project (EHRP), Project Management Unit (PMU)

Contract title: Consulting Firm for Providing Capacity Building Training to Technical Staffs and Representatives of Local Level Governments in Earthquake Affected Districts.

(Mainstreaming of Disaster Management within Construction Works)

Gulmi, Palpa, Arghakhachi, Nawalparasi, Chitwan, Makwanpur

Country: Nepal

Grant No.: MDTF Gr. No. TF-A4783

RFP No./Contract ID No: EHRP-MDTF/NRA/S/CQS-06/2077-78

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- request a debriefing in relation to the evaluation of your Proposal, and/or
- Submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Consultant

Name: Training Centre Nepal P. Ltd. JV with A. Not Architecture N. Architects P. Ltd

Address: Sitapaila, Kathmandu

Contract price: NRs 26,037,460.00 including VAT

Deputy Project Director



2. Short listed Consultants: The method of selection is Consultant's Qualification Selection (CQS), therefore, RPF was issued to first ranked firm (Training Centre Nepal P. Ltd. JV with A. Not Architecture N. Architects P. Ltd)

Name of Consultant	Submitted Proposal	STP Overall technical scores	Financial Proposal price (if applicable)	Evaluated Financial Proposal price (if applicable)	Combined score and ranking (if applicable)
Training Centre Nepal P. Ltd. JV with A. Not Architecture N. Architects P. Ltd	Yes	Criterion (i): 18 Criterion (ii): 78.40 Total score: 96.4	NRs 287,751,720.00	NRs 26,037,460.00	N/A
ECoCoDE Nepal, (RIMC), Cosmopolitan Consultant & Technical Education Center P. Ltd and ERTech P.Ltd. JV	No				
Inclusive Consultants Pvt Ltd, Building Design Authority, and Sitara Consult P. Ltd. JV	No				

3. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on midnight, **25 August 2021 (local time)**.

Provide the contract name, reference number, name of the Consultant, contact details; and address the Procurement-related Complaint as follows:

Attention: *Shyam Mani Kaphle*

Title/position: Deputy Project Director

Agency: *National Reconstruction Authority (NRA), EHRP, PMU*

Email address: ehrp.pmu@gmail.com

Upon receipt of this notification you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the "Procurement Regulations for IPF Borrowers (Procurement Regulations) (Annex III)." You should read these provisions before preparing and

Project Director



submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Consultant who has submitted a Proposal in this selection process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the deadline stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

4. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on 25 August 2021 (local time).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of Earthquake Housing Reconstruction Project (EHRP), Project Management Unit (PMU):

Signature:

Name: Shyam Mani Kaphle

Title/position: Deputy Project Director

Telephone: +977 1 4211535/ +977 1 4211971

Email: smkafle2013@gmail.com

Copy to:

1. ECoCoDE Nepal, (RIMC), Cosmopolitan Consultant & Technical Education Center P. Ltd and ERTech P.Ltd. JV
2. Inclusive Consultants Pvt Ltd, Building Design Authority and Sitara Consult P. Ltd. JV